Nasland Job No. 107-192.1
October 11, 2007

Edgemoor demolition

Estimate of number of truck hauls

Two demolition phases.

Phase 1: All buildings (excepting the Polo Barn) including slabs and foundations, above ground utilities
Phase 2: Surface improvements, underground utilities and tanks

Assume furniture will be hauled off in vans

Assume large trash will be placed in 40 CY containers that will be trucked off on single trailors.

Miscellaneous debris will be loaded and hauled off in 12 Cy trucks.

hazardous waste: 1 truck per 5000 sf
furniture: 1 van per 5,000 sf

roof: 1 cf per projected sf containers

roof framing: 1.5 cf per projected sf containers

wall framing (ext & int) 8 cf per If perimeter  containers

windows & doors: .5 cf per If perimeter containers

foundation: 1.25 cf per sf trucks

HVAC, electr, plumbing: 0.5 cf per sf trucks

fixtures: depends on use containers

misc debris: 1 cy/5000 sf trucks

vegetative debris: 1 cy / 100 If perimeter containers

Phase 1

cubic yards
approx roof wall  |windows & HVAC/elect/ misc | vegetative

No. Building perimeter in ft | approx sf roof framing | framing doors foundation plumb fixtures debris debris total
1 [Admin building 250 4,500 167 250 74 5 208 83 3 1 3 793
2 |Building Al 540 7,600 281 422 160 10 352 141 4 2 5 1,377
3 |Housekeeping 340 5,000 185 278 101 6 231 93 4 1 3 902
4 |Buildinng A39 120 900 33 50 36 2 42 17 1 0 1 182
5 |Building A2 144 1,000 37 56 43 3 46 19 1 0 1 205
6 |Building A3 400 5,300 196 294 119 7 245 98 1 1 4 966




7 |Auxillary 320 5,000 185 278 95 6 231 93 2 1 3 894
8 |Senior Center 320 5,000 185 278 95 6 231 93 2 1 3 894
9 |Heartland 320 5,000 185 278 95 6 231 93 2 1 3 894
10 [Polo Barn 0 0 0
11 |Storage 190 1,400 52 78 56 4 65 26 2 0 2 284
12 |Garden Shop 280 4,600 170 256 83 5 213 85 3 1 3 819
13 |Rehabilitation 810 24,000 889 1,333 240 15 1,111 444 6 5 8 4,052
14 |Engineeering 260 3,600 133 200 77 5 167 67 3 1 3 655
15 [BME 260 5,400 200 300 77 5 250 100 2 1 3 938
16 |Kitchen/Dining 260 12,500 463 694 77 5 579 231 20 3 3 2,075
17 |Santa Maria Bldg (housing) 1690 41,200 1,526 2,289 501 31 1,907 763 10 8 17 7,052
18 |Building A4 810 15,400 570 856 240 15 713 285 6 3 8 2,696
19 |Building A5 810 15,400 570 856 240 15 713 285 6 3 8 2,696
20 |Bunker 120 1,200 44 67 36 2 56 22 2 0 1 230
21 |Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
22 |Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
23 |Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
24 |Apartment 260 2,700 100 150 77 5 125 50 2 1 3 512
25 |Laundry 50 144 5 8 15 1 7 3 1 0 1 40
26 |Storage 50 144 5 8 15 1 7 3 0 0 1 39
27 |Storage 50 144 5 8 15 1 7 3 0 0 1 39
0
total 175,232 6,490 9,735 2,795 175 8,113 3,245 89 35 94 30,771
Trucks Containers  Total
Total Cy 11,393 19,378 30,771
capacity per trip 12 40
No. of trips 949 484 1,434
plus hazarous waste: 35
plus furniture vans 35
total 1,019 484




Phase 2
The site area to be cleared appears to be approximately 20 acres.
Roughly 25% of this area is covered by paving or landscaping that would need to be removed. Assume average depth of 0.5 ft

This would require approximately 450 trucks, assujming 9 CY per truck
Additionally, an estimated 5,000 If of underground utilities would be hauled away, requiring an estimated 50 trucks

total 500



